STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 04/ 05/ 00 I'N SI SKI YOU COUNTY NEAR WEED FROM 04/ 06/ 00
CONTRACT NUMBER 02-3106U4 0.4 KM NORTH OF ROUTE 5/ 265 CONTRACT CODE ' A
LOCATI ON 02-SI S-5-R20. 1/ R22. 6 SEPARATI ON TO SHASTA RI VER BRI DGE 82 CONTRACT | TEMS
ROADWAY REHABI LI TATI ON FEDERAL Al D ACI M 005-9( 155) 747

ACI M 005- 9( 155) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

PROPCSALS | SSUED 11 FUND TOTAL HA22 |, HA42 4,550, 000 TOTAL NUMBER OF WORKI NG DAYS 60
NUMBER OF BI DDERS 5 ENG NEERS EST 3, 983, 000. 00 AMOUNT OVER 176, 765. 00 PERCENT OVER EST 4. 44
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 4,159, 765. 00 5 J F SHEA CO I NC 530 246-4292
00177061
P O BOX 494519 FAX 530 246-9940
REDDI NG CA 96049- 4519
2 4,293, 807. 00 4 KIEWT PACI FI C CO 360 693-1478
00433176
P O BOX 1769 FAX 360 693-5582
VANCOUVER WA 98668
3 4,630, 563. 00 1 TULLI'S AND HELLER I NC 530 241-5105
00295418
P O BOX 493416 FAX 530 241-5570
REDDI NG CA 96049
4 5,118, 086. 00 3 H S H CONSTRUCTI ON 530 244-0777
00670916
P O BOX 990010 FAX 530 244-7189
REDDI NG CA 96099
5 6, 057, 202. 80 2 RON HALE CONSTRUCTI ON | NC 530 275-7844
00753630
P O BOX 795 FAX 530 275-7846

SHASTA LAKE CA 96019



02-3106U4 Bl D245

02-SI S-5-R2 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
04/ 05/ 00 04/ 06/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A C DI KE COVPANY | TEMS 37 AND 38 ( PARTI AL)

LI NCOLN CA

ACACI A LANDSCAPI NG | TEMS 67 THRU 69

SANTA BARBARA CA

APEX FENCE I TEMS 7 THRU 13, 21, 41 THRU 43, 62 THRU 66, 74 THRU 77
ANDERSON CA

APPLY A LINE | TEM5 80 AND 81

REDDI NG CA

AZETCA CONSTRUCTI ON | TEM5S 49 AND 50

RANCHO CORDOVA CA

CAL KI RK LANDSCAPI NG | TEMS 28 THRU 33

UKI AH CA

NORTHERN | NDUSTRI AL ELECTRI C | TEM 82

REDDI NG CA

R L CHAI DES CONSTRUCTI ON | TEMS 78 AND 79

FREMONT CA

RON HALE CONSTRUCTI ON | TEMS 22 THRU 35 (PARTI AL)

SHASTA LAKE CA

SUPERI CR TRAFFI C SERVI CE | TEM5 3 AND 70 THRU 72

COTTONWOOD CA



02-3106U4 Bl D245

02-SI S-5-R2 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
04/ 05/ 00 04/ 06/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY ASPHALT CONCRETE DI KE AND M SCELLANEQUS ASPHALT CONCRETE

LI NCOLN CA

ACACI A LANDSCAPE AND ERCSI ON CONTROL ROCK FENCES

SANTA BARBARA CA

APEX FENCE COVPANY GUARD RAI L, MARKERS, DELI NEATORS, FENCI NG AND GATES
ANDERSON CA

NORTHERN | NDUSTRI AL ELECTRI C MODI FY PAVEMENT SENSORS

REDDI NG CA

R L CHAI DES CONSTRUCTI ON CONCRETE BARRI ER

FREMONT CA

RON HALE CONSTRUCTI ON ASPHALT CONCRETE ( PARTI AL)

REDDI NG CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APEX FENCE COVPANY SI GNS, FENCE AND GUARD RAI L

ANDERSON CA

APPLY A LINE TRAFFI C MARKI NG

REDDI NG CA

AZTECA CONSTRUCTI ON EDGE DRAI NS

RANCHO CORDOVA CA

H  TECH ROCKFALL CONSTRUCTI ON ROCK FENCE

FOREST GROVE OR
CONTI NUED ON NEXT PAGE



02-3106U4 Bl D245

02-SIS-5-R2 SUMMARY OF REMAI NI NG BI DDERS PACGE 4
04/ 05/ 00 04/ 06/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 JERRY LEE FORD CONSTRUCTI ON DRAI NAGE AND ROCK SLOPE

REDDI NG CA

MC ENTI RE LANDSCAPI NG ERGCSI ON CONTROL

REDDI NG CA

NORTHERN | NDUSTRI AL ELECTRI C MODI FY SENSORS

REDDI NG CA

R L CHAI DES CONSTRUCTI ON MEDI AN BARRI ER

FREMONT CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APEX FENCE COVPANY I TEMS 7 THRU 13, 21, 41 THRU 43, 62 THRU 66, 70 THRU 76

ANDERSON CA

APPLY A LI NE | TEM5 80 AND 81

REDDI NG CA

AZTECA CONSTRUCTI ON | TEM5S 49 AND 50

RANCHO CORDOVA CA

J F SHEA COVPANY | TEM 36

REDDI NG CA

MC ENG RE LANDSCAPI NG | TEMS 28 THRU 33

REDDI NG CA

NORTHERN | NDUSTRI AL ELECTRI C | TEM 82

REDDI NG CA

CONTI NUED ON NEXT PAGE



02-3106U4 Bl D245

02-SI S-5-R2 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
04/ 05/ 00 04/ 06/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 TRAFFI C SOLUTI ONS I TEM5S 3 THRU 5
REDDI NG CA
WESTERN STABI LI ZATI ON | TEM 35 (PARTI AL)
DI XON CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACACI A LANDSCAPI NG | TEMS 67 THRU 69

604 SOUTH SAN MARCOS ROAD

SANTA BARBARA CA 93111

APEX FENCE COVPANY | NCORPORATED I TEMS 7 THRU 13, 21, 41 THRU 43, 62 THRU 66, 70 THRU 77
19896 ALEXANDER AVENUE

ANDERSON CA 96007

APPLY A LI NE | NCORPORATED | TEM5 80 AND 81
REDDI NG CA  96001- 4531
MC ENTI RE LANDSCAPI NG | TEMS 28 THRU 33

P O BOX 492381
REDDI NG CA 96049
NORTHERN | NDUSTRI AL ELECTRI C | TEM 82
2435 RADI O LANE
REDDI NG CA 96001
R L CHAI DES CONSTRUCTI ON COMPANY | NCORPCRATED | TEMS 78 AND 79
42027 BOSCELL ROAD
FREMONT CA 94538
CONTI NUED ON NEXT PAGE



02-3106U4
02-SIS-5-R2 SUMMARY OF
04/ 05/ 00
LI' ST OF
Bl DDER | D NAME AND ADDRESS

Bl D245
REMAI NI NG BI DDERS PAGE 6
04/ 06/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 SUPERI CR TRAFFI C SERVI CES
2988 MAJESTI C OAK CI RCLE
COTTONWOOD CA 96022

| TEM 3



02-3106U4 Bl D245

02-SI S 5-R2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
04/ 05/ 00 04/ 06/ 00

| TEM | TEM UNIT OF ESTI MATED

NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT

1 (S) 074019 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUMP SUM 5, 000. 00* 5, 000. 00

PLAN

2 (S) 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 7, 000. 00* 7, 000. 00

3 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUVP SUM 10, 000. 00* 10, 000. 00

4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 300, 000. 00* 300, 000. 00

5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUVMP SUM 25, 000. 00* 25, 000. 00

6 017578 ABANDON | NLET AND CULVERT EA 1 1, 000. 00 1, 000. 00

7 150605 REMOVE FENCE M 890 9. 00 8, 010. 00

8 150662 REMOVE METAL BEAM GUARD RAI LI NG M 170 10. 00 1, 700. 00

9 150742 REMOVE ROADSI DE S| GN EA 12 55. 00 660. 00
10 150746 REMOVE ROADSI DE SI GN ( TI MBER POLE) EA 5 200. 00 1, 000. 00
11 (S) 151554 RECONSTRUCT CHAI N LI NK GATE EA 1 600. 00 600. 00
12 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 440 44.00 19, 360. 00
13 (S) 151624 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 1, 890 44. 00 83, 160. 00

(2.1 M PCST)

14 152044 RELAY STEEL FLARED END SECTI ON EA 1 300. 00 300. 00
15 017579 RELOCATE ROCK SLOPE PROTECTI ON LS LUMP SUM 3, 500. 00* 3,500. 00
16 152430 ADJUST | NLET EA 3 3, 000. 00 9, 000. 00
17 152437 ADJUST OVERS| DE DRAI N EA 8 500. 00 4,000. 00
18 017580 MODI FY | NLET ( TYPE 1) EA 4 1, 100. 00 4, 400. 00
19 017581 MODI FY | NLET ( TYPE 2) EA 1 3, 000. 00 3, 000. 00
20 017582 MODI FY | NLET ( TYPE 3) EA 1 3, 000. 00 3, 000. 00
21 152650 MODI FY CHAI N LI NK FENCE M 450 20. 00 9, 000. 00
22 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT e 1, 350 11.00 14, 850. 00
23 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 1 1, 100. 00 1, 100. 00
24 160101 CLEARI NG AND GRUBBI NG LS LUVMP SUM 10, 000. 00* 10, 000. 00
25 190101 ROADWAY EXCAVATI ON VB 12, 100 18. 00 217, 800. 00
26 194001 DI TCH EXCAVATI ON VB 150 20. 00 3, 000. 00
27 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 920 29. 00 26, 680. 00
28 (S) 017583 COWPCST ( EROSI ON' CONTROL) KG 2, 850 1.00 2, 850. 00
29 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 3.8 400. 00 1, 520. 00
30 (S) 203014 FI BER ( EROSI ON CONTRQL) KG 950 1.00 950. 00
31 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 38 110. 00 4,180. 00
32 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 190 2.00 380. 00
33 (S) 017584 GYPSUM ( EROSI ON' CONTROL) KG 2,380 1.50 3,570. 00
34 260201 CLASS 2 AGGREGATE BASE TONN 1, 860 25. 00 46, 500. 00
35 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 400 225. 00 90, 000. 00

36 390152 ASPHALT CONCRETE TONN 26, 200 53. 00 1, 388, 600. 00



02-3106U4 Bl D245

02-SI S 5-R2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
04/ 05/ 00 04/ 06/ 00

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

37 394001 PLACE ASPHALT CONCRETE DI KE M 3,180 6. 00 19, 080. 00

38 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS M2 46 80. 00 3, 680. 00
AREA)

39 394050 RUMBLE STRIP STA 140 45. 00 6, 300. 00

40 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 49 1, 500. 00 73, 500. 00

41 566011 ROADSI DE SI GN - ONE POST EA 13 225. 00 2,925. 00

42 566012 ROADSI DE SI GN - TWO POST EA 5 400. 00 2, 000. 00

43 568023 | NSTALL ROADSI DE SI GN EA 5 1, 600. 00 8, 000. 00
(LAM NATED WOOD BOX POST)

44 620902 200 MM ALTERNATI VE Pl PE CULVERT M 10 100. 00 1, 000. 00

45 620909 450 MM ALTERNATI VE Pl PE CULVERT M 330 235. 00 77, 550. 00

46 620913 600 MV ALTERNATI VE Pl PE CULVERT M 58 300. 00 17, 400. 00

47 620924 900 MM ALTERNATI VE Pl PE CULVERT M 7 400. 00 2, 800. 00

48 017585 80 MM PERFORATED PLASTI C PI PE M 160 40. 00 6, 400. 00
UNDERDRAI N

49 681134 80 MM PLASTI C PI PE (EDGE DRAI N) M 7,030 40. 00 281, 200. 00

50 681137 80 MM PLASTI C PI PE (EDGE DRAI N OUTLET) M 700 55. 00 38, 500. 00

51 700659 900 MM CORRUGATED STEEL PI PE | NLET M 8 450. 00 3, 600. 00
(2.77 MM THI CK)

52 017586 GRATED LI NE DRAI N M 160 165. 00 26, 400. 00

53 705300 ALTERNATI VE FLARED END SECTI ON EA 6 100. 00 600. 00

54 721009 ROCK SLOPE PROTECTI ON VB 150 85. 00 12, 750. 00
(FACI NG, METHOD B)

55 721024 ROCK SLOPE PROTECTI ON (1/ 4T, METHOD B) VB 80 100. 00 8, 000. 00

56 721501 CONCRETE ( CONCRETED- ROCK SLOPE VB 2.7 900. 00 2, 430. 00
PROTECTI ON)

57 721616 CONCRETED- ROCK SLOPE PROTECTI ON VB 2 900. 00 1, 800. 00
(COBBLE, METHOD B)

58 729010 ROCK SLOPE PROTECTI ON FABRI C M2 400 2.00 800. 00

59 017587 FRAME AND GRATE ( TYPE 600- 12X) EA 10 200. 00 2, 000. 00

60 017588 FRAME AND GRATE ( TYPE 600- 12) EA 33 200. 00 6, 600. 00

61 017589 FRAMVE AND GRATE ( TYPE 900R) EA 3 300. 00 900. 00

62 (S) 800007 FENCE (TYPE BW 5 STRAND, METAL POST) M 88 55. 00 4, 840. 00

63 (S) 800600 CHAI N LI NK FENCE (ROCK BARRI ER) M 610 58. 00 35, 380. 00

64 (S) 017590 DEER FENCE ( TYPE W) M 1, 760 50. 00 88, 000. 00

65 (S) 017591 DEER GATE (ONE V\AY) EA 3 1, 400. 00 4, 200. 00

66 (S) 802841 5.5 M CHAI N LI NK GATE (TYPE CL-2.1) EA 2 500. 00 1, 000. 00

67 (S) 017592 ROCK FENCE (68 KJ, 2 M TALL) M 380 450. 00 171, 000. 00



02-3106U4 Bl D245

02-SIS-5-R2 CONTRACT PROPOSAL OF LOW BI DDER PAGE 9
04/ 05/ 00 04/ 06/ 00
| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

68 (S) 017593 ROCK FENCE (68 KJ, 3 M TALL) M 250 460. 00 115, 000. 00
69 (S) 017594 ROCK FENCE (200 KJ, 3 M TALL) M 270 560. 00 151, 200. 00
70 820108 DELI NEATOR ( CLASS 2) EA 110 25.00 2,750. 00
71 820110 M LEPCST MARKER EA 10 40. 00 400. 00
72 820112 MARKER ( CULVERT) EA 21 40. 00 840. 00
73 820151 OBJECT MARKER (TYPE L-1) EA 8 40. 00 320. 00
74 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 250 55. 00 13, 750. 00
75 (S) 839532 CABLE ANCHOR ASSEMBLY EA 8 650. 00 5, 200. 00

( BREAKAWAY, TYPE B)

76 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 6 2,000. 00 12, 000. 00
77 (S) 839604 CRASH CUSHI ON ( REACT 9CBB) EA 1 40, 000. 00 40, 000. 00
78 839701 CONCRETE BARRI ER ( TYPE 60) M 350 125. 00 43, 750. 00
79 839703 CONCRETE BARRI ER ( TYPE 60C) M 3, 080 165. 00 508, 200. 00
80 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 20, 900 .50 10, 450. 00
81 (S) 850120 PAVEMENT MARKER ( REFLECTI VE- RECESSED) EA 960 10. 00 9, 600. 00
82 (S) 017595 MODI FY PAVEMENT SENSORS LS LUW SUM 25, 000. 00* 25, 000. 00

TOTAL 4,159, 765. 00



| TEM

O©oOoO~NOOULA, WN P

02-3106U4
02-SIS-5-R2
04/ 05/ 00

30, 000
1, 500.
8

9

50
150.
500.
39.
39.
500.
1, 000.
750.
350.
500.
750.
1, 000.
18.
10.

5, 000.
10, 000
12.
30.
25.

1.
310.
1.

80.

2.

1.

30.
300.
60.

2.

20.
60.

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
145200.
4500.
23000.
3420.
1178.
1425.
3040.
380.
2380.
55800.
120000.
1572000.
7950.
920.
8400.

SUMMARY

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

20, 000
350.

5

9

50
150.
500.
38.
39.
350.
3, 000.
1, 000.
400.
1, 800.
1, 500.
2, 600.
18.
12.

2, 000.
10, 000
25.
20.
20.

1.
290.
1.

75.

2.

1.

10.
200.
77.

5.

20.
40.

OF

REMAI

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
302500.
3000.
18400.
3135.
1102.
1425.
2850.
380.
2380.
18600.
80000.
2017400.
15900.
920.
5600.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

N |

35, 000
1, 200.
9.

10.
57.
170.
1, 200.
43.
44,

1, 000.
2, 500.
1, 300.
340.
520.
500.
3, 000.
20.

7.

4, 000.
10, 000
21.
37.
28.

1.
570.
1.
115.
5.

1.

27.
340.
68.

3.

40.
284.

00
00*
00
00
00
00
00
00
00
50
00
00
00
00
00
00
00

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
4000.
10000.
254100.
5550.
25760.
2850.
2166.
950.
4370.
1045.
2380.
50220.
136000.
1781600.
9540.
1840.
39760.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245
PACGE 10
04/ 06/ 00
FI FTH
BI D AMOUNT
5, 500. 00* 5500
32, 000. 00* 32000
3, 500. 00* 3500
50, 000. 00* 50000
25, 000. 00* 25000
750. 00 750
8.00 7120
9.00 1530
50. 00 600
150. 00 750
500. 00 500
38.70 17028
39. 00 73710
450. 00 450
3, 000. 00* 3000
1, 250. 00 3750
375. 00 3000
675. 00 2700
750. 00 750
2,500. 00 2500
18. 00 8100
9.00 12150
500. 00 500
5, 000. 00* 5000
25.00 302500.
75. 00 11250.
50. 00 46000.
1.20 3420.
310. 00 1178.
1.50 1425.
80. 00 3040.
2.00 380.
1.00 2380.
18. 00 33480.
264. 00 105600.
75. 00 1965000.
9.00 28620.
20. 00 920.
200. 00 28000.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60

62
63
64
65
66

68
69
70
71
72
73
74
75
76
77
78

02-3106U4
02-SIS-5-R2
04/ 05/ 00

600.

1, 800.
35, 000.
150.

109500.
165510.
3520.
400.
840.
320.
13000.
4800.
10800.
35000.
52500.

SUMMARY OF
| THI RD
| BI D
00| 1, 308. 00
00| 200. 00
00| 350. 00
00| 1, 350. 00
00| 109. 00
00| 177. 00
00| 251. 00
00| 263. 00
00| 50. 00
. 00| 38. 30
. 00| 49. 50
. 00| 650. 00
. 00| 157. 50
. 00| 425.00
. 00| 170. 00
. 00| 196. 00
. 00| 980. 00
. 00| 979. 00
. 00| .65
. 00| 300. 00
. 00| 250. 00
. 00| 350. 00
. 00| 53. 00
. 00| 55. 00
. 00| 48. 00
. 00| 2, 050. 00
. 00| 1, 300. 00
. 00| 398. 00
00| 438. 00
00| 613. 00
00| 32.00
00| 40. 00
00| 40. 00
00| 40. 00
00| 52. 00
00| 600. 00
00| 1, 800. 00
00| 35, 000. 00
00| 116. 30

REMAI

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
109500.
165510.
3520.
400.
840.
320.
13000.
4800.
10800.
35000.
40705.

00
00
00
00
00
00
00|
00|
00|
00|
00|

2, 300.
1, 473.
330.
320.
610.
36.
45.
45.
45.
59.
680.
2, 000.
35, 800.
200.

NI NG BI DDERS

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
80000.
164700.
3960.
450.
945,
360.
14750.
5440.
12000.
35800.
70000.

00
00
00
00
00
00
00|
00|
00|
00|
00|

Bl D245
PACGE 11
04/ 06/ 00
FI FTH
BI D AMOUNT
1, 500. 00 73500
200. 00 2600
350. 00 1750
1, 350. 00 6750
225.00 2250
250. 00 82500
275. 00 15950
400. 00 2800
200. 00 32000.
175. 00 1230250.
200. 00 140000.
300. 00 2400.
400. 00 64000.
300. 00 1800.
225.00 33750.
250. 00 20000.
750. 00 2025.
1, 000. 00 2000.
3.75 1500.
375. 00 3750.
375. 00 12375.
575. 00 1725.
53.35 4694.
55. 00 33550.
48. 00 84480.
2,050. 00 6150.
1, 300. 00 2600.
440. 00 167200.
450. 00 112500.
550. 00 148500.
32.00 3520.
40. 00 400.
40. 00 840.
40. 00 320.
52.00 13000.
600. 00 4800.
1, 800. 00 10800.
35, 000. 00 35000.
250. 00 87500.



02- 3106U4
02-SIS-5-R2
04/ 05/ 00
_______________________________ |
SECOND |
BI D AMOUNT |
_______________________________ |
200. 00 616000. 00|
.45 9405. 00|
9.50 9120. 00|
25, 000. 00* 25000. 00|

4,293, 807. 00

SUMMARY OF

THI RD |

BI D AMOUNT |
___________________________ |
158. 10 486948. 00|

.48 10032. 00|

11. 00 10560. 00|

22, 000. 00* 22000. 00|

4,630, 563. 00

REMAI NI

365. 00 1124200. 00

.55 11495. 00
12. 00 11520. 00
24, 900. 00* 24900. 00

5,118, 086. 00

Bl D245

PACGE 12
04/ 06/ 00
FI FTH
BI D AMOUNT
250. 00 770000. 00
.48 10032. 00
11. 00 10560. 00
22, 000. 00* 22000. 00

6, 057, 202. 80



